

# Lamon

CONSTRUCTION CO., INC.

Signatory to Carpenters, Operators, Laborers & Masons Union.

August 18, 2016

**Steven Harms**

**Fire Facilities Inc.**

Manager/Western (14 States) in USA, Canada, HI, AK.

Located in Golden, Colorado 80401

## **RE: Half Moon Bay WT-4 Erection**

**Scope:** Erect Wesco WT-4 per FFI unstamped plans, pages 1-4 dated April 13, 2015. Updated 8/16/2016 by DWK.

**Excludes:** Electrical/Power & concrete foundation.

A minimum of twelve weeks is required for erection.

See standard exclusions attached.

**Price: \$ 472,000**

Sincerely



**Ken Norton, Vice President**

California Lic. No. 174828  
881 Market Street PO Box 632 Yuba City, CA 95991  
Tele 530-671-1570 Fax 530-671-7482  
DIR # 1000000569

**LAMON CONSTRUCTION CO., INC.**  
**STANDARD EXCLUSIONS**

Rock Ex (anything a JD 410 can't handle)	Quote limited to quantities noted
One move-in allowed	Extra move-ins at \$2,500 each or as noted.
Bid good for 30 days	Work to proceed within 60 days
Staking or surveying	Bonds
Testing or inspections	
Permits or fees	
Waiver of subrogation	Legal fees
All systems stubbed to 5' of structure	
Connections at buildings by others	
Waterproofing	Misc Metals
	Not responsible for protection of concrete after finishing operation is complete

**NOTES**

Proposal to be made apart of any agreement

Proposal contingent upon a mutually agreeable contract executed in California.

All standby labor, equipment, and trucking resulting from delays or disruptions caused by others will be paid on a time and material basis.

Payment for work included in this proposal shall be paid 100% less 5% retention in monthly progress billings 30 days from time of bill.